City of San Antonio
Department of Capital Improvements Management Services
Department of Aviation

Project Name: Runway 3/21 Extension — New Exit Twy, Twy Repairs, and Perimeter
Rd Reconstruction — Re-Bid at San Antonio International Airport

Project No. 33-00160
Date: February 27, 2013

Addendum No. 4

This addendum shall be included in, and be considered a part of the plans and specification
for the above named project. The Contractor shall be required to sign an Acknowledgement
of the receipt of this Addendum at the time he receives it. The Acknowledgement must also
be submitted with the bid package.

Addendum No. 4 is issued to notify you of the revisions and/or corrections to the following
items that were posted on the CoSA website and/or included in the hard copy of the bid
packages.

I. Please note the following:

1. An Additive Alternate #2 has been added to the project as indicated on the
‘025 Unit Pricing Form’ (revised in the current addendum). This Additive
Alternate is for the removal/recycling of existing on-site rubble stockpiles.
Separate stockpiles consist of dirt/debris, cement treated base, and structural
concrete rubble. (Photographs are attached to this addendum.)

Il. Remove ‘020 Bid Form’ in its entirety and replace with the attached ‘020 Bid Form’.
Changes are noted in bold italics underlined text.

I11. Remove the ‘025 Unit Pricing Form’ in its entirety and replace with the attached ‘025
Unit Pricing Form’. Changes are noted in bold italics underlined text.

IV. Item P-150, Demolition, add the following pay items:

Item P-150-4.11 Removal of On-Site Concrete Rubble, with some rebar, for off-
site disposal or recycling in accordance with local regulations
— per cubic yard

Item P-150-4.12 Removal of On-Site Concrete Rubble, with significant rebar,
for off-site disposal or recycling in accordance with local
regulations — per cubic yard



Item P-150-4.13 Removal of On-Site Cement Treated Base Rubble, for off-site
disposal or recycling in accordance with local regulations —
per cubic yard

Item P-150-4.14 Removal of On-Site Dirt Pile with debris throughout, for off-
site disposal or recycling in accordance with local regulations
— per cubic yard

V. Responses to contractor questions as of 2/22/2013 are attached.
VI. Sheet C-104, Construction Sequence 2, add the following note:

11. Contractor will be required to install temporary pavement striping in this
work area prior to commencing any construction work, as directed by the
Owner. Pavement striping is to be paid for under the unit bid price for the
corresponding type of pavement markings pay items included in the base bid.

VII. Remove and Replace the following attached plan sheet (34”°x22"):

1. Sheet C-001 Project Limits Plan
Added location of rubble/stockpiles.

List of Attachments

Addendum Number Four (4) Acknowledgement Form.
‘020 Bid Form’.

‘025 Unit Pricing Form’.

Responses to contractor questions as of 2/22/2013.
Rubble/Stockpiles Photographs (5).

Sheet C-001 Project Limits Plan.
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End of Addendum No. 4




CITY OF SAN ANTONIO

RECEIPT OF ADDENDUM NUMBER FOUR (4) IS HEREBY ACKNOWLEDGED FOR PLANS
AND SPECIFICATIONS FOR CONSTRUCTION OF RUNWAY 3/21 EXTENSION — NEW EXIT
TAXIWAY, TAXIWAY REPAIRS, AND PERIMETER ROAD RECONSTRUCTION - RE-
BID FOR WHICH BIDS WILL BE OPENED ON TUESDAY, MARCH 5, 2013.

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE
BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title
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CITY OF SAN ANTONIO

Runway 3/21 Extension-New Exit Twy, Twy Repairs, and Perimeter Rd Reconstruction — Re-Bid
at San Antonio International Airport

Date Issued: February 27, 2013
ID NO.: 33-00160-01 Page 1 of 1

020
BID FORM

The estimated construction budget for this contract, including Additive Alternates #1 and #2, is $8,015,000.00.

I. BASE BID
Total Amount of Base Bid (Insert Amount in Words and Numbers):

$

1. ALTERNATES
Amount of each Alternates insert in Numbers:

1. Additive Alternate #1 - Paved Taxiway Shoulders

Total Amount of Bid for Additive Alternate #1 (Insert Amount in Words and Numbers):

$

2. Additive Alternate #2 — Removal and Disposal/Recycling of Existing On-Site Rubble Stockpiles

Total Amount of Bid for Additive Alternate #2 (Insert Amount in Words and Numbers):

$

I1l. UNIT PRICES
Bidders shall submit unit pricing on the 025 Unit Pricing form, and it shall be attached immediately following this sheet.

Official Name of Company (legal) Telephone No.
Address Fax No.
City, State and Zip Code E-mail Address

Name of the proposed Project Manager:

Name of the proposed Site Superintendent:

Form 020 Bid Form
Addendum No. 4
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Runway 3/21 Extension — New Exit Twy, Twy Repairs,
And Perimeter Rd Reconstruction — Re-Bid
San Antonio International Airport

February 27, 2013

Responses to Contractor Questions (received as of February 22, 2013):

1. Is there a detail for the Electrical Handhole/Pull Box (L-867 with Cover)?
A: Refer to std FAA publications and specifications for details on L-867 light base.

2. What wattage are the lamps for the taxiway edge lights? Are they bi-pin quartz or incandescent?
A: LED fixture load is 25 VA.

3. Do the LED taxiway edge lights require an arctic kit?
A: An arctic kit is not required.

4. Is there a detail for the new L-868 light base?
A: Refer to std FAA publications and specifications for details on L-868 light base.

5. Can you provide a new sign schedule?
A: A new sign schedule will not be provided at this time.

6. Regarding Bid Item 37, currently the quantity shown in the Addendum 3 bid form is 6000 sf.
Items 65 and 66 total 11,815 sf. Should these two quantities be equivalent? Or is pavement
marking removal considered to be included already in items 65 and 667

A: The quantities for pavement markings removal have been revised in the current addendum.

7. Will the Owner make available a dry enclosed area onsite, possibly a hangar, for the temporary
storage of preformed thermo material during the scheduled time of installation? Anticipated duration
is 3 weeks. Space needed is approximately 50 each 4x4 pallets.

A: There will not be a dry enclosed area on-site at this time.

8. Will the entire Runway 4-22 be closed during this project, specifically outside the localized

construction areas around Taxi C and Taxi D? Are there restrictions on the timing of work outside

the Taxi D and Taxi C work areas for both marking removal and new preformed thermo installation?
A: Runway 4-22 will be closed as indicated in the contract documents; however, portions of the
runway outside of the localized construction areas will remain active for aircraft taxiing and
related operations. The contractor will be required to coordinate pavement markings installation
efforts with SAT Airport Operations.

9. We are being told the P-154 Agg Subbase is not available and can’'t be made locally. Has SAT
addressed this issue in the past?
A: If the specified FAA-type base material cannot be sourced locally, consideration will be given
to substituting a higher quality FAA-type base material that is available locally.

10. Section A on Sheet C-204 indicates that the CTB is to remain. If we use the “saw and lift out
method” as described in the “Accelerated Practices for Airfield Concrete Pavement Construction”
issued by Innovative Pavement Research Foundation and the CTB is damaged, will the repair of this
damage be paid under Item P-304-8.27?
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A: At locations where existing CTB is to remain in place, the contractor shall employ a PCC
pavement removal method that will minimize damage to the existing CTB layer. The removal
method shall be consistent with the requirements in the contract documents, and will be subject to
review and approval in advance by the Owner. Any incidental damage to the existing CTB is to
be paid for under Item P-304-8.2.

11. Section A on Sheet C-204 indicates that the CTB is to remain. If we use the “rubblization
method” as described in the “Accelerated Practices for Airfield Concrete Pavement Construction”
issued by Innovative Pavement Research Foundation and the CTB is damaged, will the repair of this
damage be paid under Item P-304-8.27?

A: See response to Question 10 above.

12. Please describe/define the procedure paid for under item P-304.8.2.
A: See response to Question 10 above.

13. What is the location of the approximate quantity of 2,050 SY in P-304.8.2?
A: The precise location for CTB repairs is not yet defined. See response to Question 10 above.

14. Since this can be considered an accelerated project schedule, will we be able to use 6” asphalt
treated base in lieu of the “Section 4” shown on Sheet C-710 in order to save time?
A: In order to save time, consideration will be given to substituting the specified lime-treated
subgrade with other materials of equal or better quality, including but not limited to the use of a
cement-treated subgrade.

15. The response to Question #19 in Addendum 3 indicates that “Ride Quality Testing will not be
required for this project.” Does this response also apply to the P-501 airfield pavement?
A: For this project, testing using a profilograph will not be required for P-501 airfield
pavements.
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